DEPARTMENT OF THE ARWY
Omha District, Corps of Engineers
106 South 15th Street
Oraha, Nebraska 68102-1618

:NOTICE:  Failure to acknow edge : Solicitation No. DACA45-03-R-0049
call amendnents may cause rejec-
:tion of the offer. See FAR : Date of |ssue: 03 FEB 2004
:52.215-1 of Section 00100 : Dat e of Receiving Proposal s:

16 MAR 2004

Amendnment No. 0001
01 MAR 2004

SUBJECT: Anendnent No. 0001 to specification and drawi ngs for Construction of
TEMPORARY LIVING FACILITY / VISITOR S QUARTERS

Solicitati on No. DACA45-03-R-0049

TG Prospective Oferors and O hers Concer ned
1. The specifications and drawi ngs for subject project are hereby nodified
as follows (revise all specification indices, attachnment Ilists, and draw ng

i ndi ces accordingly).

a. Specifications. (Descriptive Changes.)

(1) Section 00100, page 10, paragraph 15, fromthe first sentence
del ete the words “design and”.

b. Specifications (New and/or Revised and Reissued). Del ete and
substitute or add specification pages as noted bel ow The substituted pages are
revi sed and reissued with this amendnent.

Pages Del eted Pages Substituted or Added
00010, page 1 00010, page 1
C030002, pages 1 through 5 C030002, pages 1 through 6
C030012, pages 1 through 7 C030012, pages 1 through 7
Subnmittal Register pages 1 Subnmittal Register, pages 1
t hr ough 13 t hrough 13

2. This anendnent is a part of the proposing papers and its receipt shall be
acknow edged on the Standard Form 1442. Al other conditions and requirenments
of the request for proposal renain unchanged. If the proposals have been
mailed prior to receiving this amendment, you wll notify the office where
proposals are received, in the specified manner, inmmediately of its receipt and
of any changes in your proposal occasi oned thereby.

a. Hand- Carried Proposals shall be delivered to the U.S. Arny Corps
of Engi neers, Oraha District, Contracting Division (Room 301), 106 South 15th
Street, Oraha, Nebraska 68102-1618.
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b. Mai | ed Proposals shall be addressed as noted in Item 8 on Page
00010-1 of Standard Form 1442,

3. Ofers will be received until 2:00 p.m, local time at place of
recei ving proposals, 16 March 2004.

Attachnent s:

Ceneral Wage Decision No. CO030002 dated 02/ 20/ 2004
General Wage Decision No. CO030012 dated 02/20/ 2004
St andard Form 1442 Page 00010-1

Subnittal Register Pages 1 through 13

U S Arny Engineer District, QOmaha
Cor ps of Engineers

106 South 15th Street

Omaha, Nebraska 68102-1618

01 March 2004
i dw 4529

Am #0001 - 2



1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES

SOLKA;I;S-IX(\?V'X;);FER, DACA45- 03- R- 0049 [ SEALED BID (IFB) 03 FEB 2004 |1 CF 2

(Construction, Alteration, or Repair) Dd NEGOTIATED (RFP)

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
7. ISSUED BY CODE CT 8. ADDRESS OFFER TO
U S ARMY ENG NEER DI STRI CT, OVAHA US ARMY CORPS OF ENG NEERS
106 SOUTH 15TH STREET Attn: CONTRACTI NG DI VI SI ON ( CENWD- CT)
OVAHA, NE 68102 106 SOQUTH 15TH STREET
OVAHA, NE 68102-1618

9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)

A
P | FavanE BROW (402) 221-3116

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):
The of feror hereby agrees to do all the work described in these docunents entitled:

TEMPORARY LODGA NG FACI LI TY/ VI SI TI NG QUARTERS
Proj ect AFBCIF 220032
Buckl ey ANG Base, Col orado

RETURN W TH PROPCSAL: | NFORVATI ON REQUI RED BY; SECTI ON 00010 ( SF1442); AND SECTI ON 00600
OTHER BONDI NG | NFORVATI ON: SEE CONTRACT CLAUSES CLAUSE " PERFORVANCE AND PAYMENT BONDS'.

11. The Contractor shall begin performance within 10 calendar days and complete it within 570 calendar days after receiving
[ award, [XI notice to proceed. This performance period is X mandatory, [ negotiable. (See )
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)
X YES I NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in originaland __ O copies to perform the work required are due at the place specified in ltem8by 1400 (hour)
local time 1 R 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee [] is, X is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and
will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
00010-1 FAR (48 CFR) 53.236-1(e)

|am #0001
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General Decision Number: CO030002 02/20/2004 CO2
Super seded CGeneral Decision Nunber: C0020002
State: Col orado

Construction Type: Building

County: Arapahoe County in Col orado.

BUI LDI NG CONSTRUCTI ON PRQJECTS (does not include residentia
construction consisting of single famly hones and apartnents
up to and including 4 stories)

Modi fi cati on Number Publ i cation Date
06/ 13/ 2003
08/ 15/ 2003
09/ 19/ 2003
10/ 03/ 2003
12/ 05/ 2003
01/ 16/ 2004
02/ 20/ 2004

OOk, wWNEFO
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* ASBE0028- 001 01/01/2004
Rat es Fri nges

Asbest os Wor ker s/ | nsul at or
(I'ncludes application
of all insulating
materials, protective
coverings, coatings and
finishings to all types
of mechanical systens)...... $ 19.47 6. 25

Rat es Fri nges

Bricklayer..................... $ 20.02 8. 20

CARP9901- 004 05/01/2003
Rat es Fri nges

Car penters:
Acoustical, Drywall
Hangi ng/ Fram ng and
Metal Stud.................. $ 21.45 6. 85

ELEC0068- 003 12/ 01/ 2003
Rat es Fri nges

El ectrician
(I'ncl udi ng Low Vol t age
Wring and Installation
of Fire Al arms,
Conmruni cati ons Syst ens
and Tenperature
Controls)................... $ 27.91 9. 48

ELEV0025- 002 01/01/ 2004
Rat es Fri nges
El evator Constructor........... $ 28.525 10. 765+a
FOOTNOTE:
a. Enployer contributes 8% of basic hourly rate for over 5
years' service and 6% basic hourly rate for 6 nonths' to 5

years' service as Vacation Pay Credit.

SEVEN PAI D HOLI DAYS: New Year's Day; Menorial Day;
| ndependence Day; Labor Day; Thanksgiving Day; Friday after
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Thanksgi vi ng Day; and Chri stmas Day.

| RONO024- 002 08/ 01/ 2002

Rat es Fri nges
| ronwor ker, reinforcing and
structural ..................... $ 22.00 5.85
LABOD720- 001 05/01/2003
Rat es Fri nges
Laborers:
Comon and
Concr et e/ Mason Tenders...... $ 14.20 4.55
PAI NOO79- 002 08/01/2003
Rat es Fri nges
Drywal | Fi ni sher/ Taper
Hand........................ $ 17.79 5.34
Tool ... . $ 18.14 5.34
Pai nters:
Brush and Roller............ $ 17.09 5.34
Spray. . ... $ 18.09 5.34
Paperhanger.................... $ 17.79 5.34
PAI N0O930-001 07/01/2003
Rat es Fri nges
Aazier..............u. $ 25.35 6. 20
PLAS0577-001 05/01/2003
Rat es Fri nges
Cenment Mason/ Concrete
Finisher....................... $ 22.80 5. 65
* PLUMDO03-008 01/01/2004
Rat es Fri nges
Pl unber
(I'ncl uding HVAC work)....... $ 27.52 7.11
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PLUMD208- 007 01/01/2004

Rat es Fri nges
Pi pefitter
(Excl udi ng HVAC work)....... $ 27.47 7.21
SHEE0009- 001 07/ 01/ 2003
Rat es Fri nges
Sheet metal worker
(I'ncl udes HVAC duct and
installation of HVAC
systems).................... $ 26.59 9.70
SUCO2001- 013 12/ 20/ 2001
Rat es Fri nges
Car pent er
Al OGher Wrk.............. $ 17.87 3.55
For mbui | di ng/ Fornsetting....$ 15.79 .82
Laborer
Brick Finisher/Tender....... $ 12.98 1.71

VELDERS - Receive rate prescribed for craft performng
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU' designation nmeans that rates
listed under the identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Qher designations
i ndi cate uni ons whose rates have been determined to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation
* a survey underlying a wage determ nation

Am #0001 C0O030002-4
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* a Wage and Hour Division letter setting forth a position on
a wage determ nation matter

* a conformance (additional classification and rate) ruling
On survey related matters, initial contact, including requests
for sunmmari es of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Constructi on Wage Determi nations. Wite to:

Branch of Construction Wage Determ nations

Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator

U. S. Department of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210
The request shoul d be acconpanied by a full statement of the
interested party's position and by any information (wage
paynent data, project description, area practice naterial,
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Revi ew Board (formerly the Wage Appeals Board). Wite to:

Admi ni strative Revi ew Board

U. S. Departnment of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.
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END OF GENERAL DECI SI ON
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General Decision Nunber: C0030012 02/20/2004 CO12
Super seded CGeneral Decision Nunber: C0020012
State: Col orado

Construction Types: Heavy

Counti es: Adams, Arapahoe, Boul der, Denver, Dougl as, El Paso,
Jefferson, Lariner, Mesa, Pueblo and Weld Counties in Col orado.

HEAVY CONSTRUCTI ON PRQIECTS

Modi fi cati on Number Publ i cati on Date
06/ 13/ 2003
08/ 15/ 2003
09/ 19/ 2003
10/ 03/ 2003
12/ 05/ 2003
01/ 16/ 2004
02/ 20/ 2004

ok wWNELO
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* ASBE0028- 001 01/01/2004
Rat es Fri nges

Asbest os Wor ker s/ | nsul at or
(I'ncludes application
of all insulating
materials, protective
coverings, coatings and
finishings to all types
of mechanical systens)...... $ 19.47 6. 25

BRCO0007- 006 10/ 01/ 2003

ADAMS, ARAPAHOE, BOULDER, DENVER, DOUG.AS, EL PASO, JEFFERSON
AND PUEBLO COUNTI ES

Rat es Fri nges
Bricklayer..................... $ 20.02 8.20
CARP2834- 001 05/01/2003
Rat es Fri nges
MITwight..................... $ 24.49 6. 66
ELEC0012- 004 09/ 01/ 2003
PUEBLO COUNTY
Rat es Fri nges
Electrician.................... $ 18.98 8. 44

El ectrical work where the total cost is $200,000 or |ess
Electricians:.................. $ 24.74 8. 44

El ectrical work where the total cost is over $200, 000

ELEC0068- 001 12/01/2003

ADAMS, ARAPAHOE, BOULDER, DENVER, DCQUGLAS, JEFFERSON, LARI MER
AND WELD COUNTI ES

Rat es Fri nges

Electrician.................... $ 27.91 9. 48

ELEC0111-001 09/01/ 2002
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Rat es Fri nges
Li ne Construction:

Goundman. . ................. $ 14.05 20. 75%2. 30
Lineman..................... $ 27.36 20. 75%2. 30

ELEC0113-002 06/01/2003

EL PASO COUNTY

Rat es Fri nges
Electrician.................... $ 24.54 3%11. 20
ELEC0969- 002 06/ 01/ 2000
MESA COUNTY
Rat es Fri nges
Electrician.................... $ 20.35 4%5. 14
ENG 0009- 001 05/01/2003
Rat es Fri nges
Power equi pment operators:
Blade: Finish............... $ 20.47 6.22
Bl ade: Rough................ $ 20. 17 6.22
Bulldozer................... $ 20. 17 6.22
Cranes: 50 tons and
under............ ... $ 20.32 6.22
Cranes: 51 to 90 tons...... $ 20.47 6.22
Cranes: 91 to 140 tons..... $ 20.62 6. 22
Cranes: 141 tons and
OVEl . ot e e $ 21.38 6. 22
Forklift.................... $ 19.82 6.22
Mechanic.................... $ 20. 32 6.22
Qler....... ... ... ... $ 19.47 6.22
Rol | er:
Sel f - propel | ed, al
types over 5tons........... $ 20.17 6.22
Rol | er:
Sel f - propel | ed, rubber
tires under 5 tons.......... $ 19.82 6.22
Scraper: Single bow
under 40 cubic yards........ $ 20.32 6.22
Scraper: Single bow,
i ncl udi ng pups 40 cubic
yards and over and
tandembow s................ $ 20. 47 6. 22
Trackhoe.................... $ 20.32 6.22
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Rat es Fri nges
[ronworkers:................... $ 22.00 7.61
Structura
LABO0086- 001 05/01/2003
Rat es Fri nges
Laborers:
Pipelayer................... $ 16. 29 4.25

* PLUMDO03- 005 01/01/2004

ADAMS, ARAPAHOE, BOULDER, DENVER, DOUG.AS (Northern half),
JEFFERSON, LARI MER AND WELD COUNTI ES

Rat es Fri nges
Plumber........................ $ 27.52 7.11
PLUMD020- 002 07/01/2003
PUEBLO COUNTY
Rat es Fri nges
Pl unbers and Pipefitters
Free Zone - 0 to 40
mles. ..., $ 20.10 7.57

Zone 1 - 40 miles and over: $19.85 per hour + $32.00 per day
per diemwll be paid on projects over 40 nmiles (Zone 1)
nmeasured in practical driving mles by the shortest route,
beginning at 5th and Main Streets in Pueblo, Colorado, when
the enpl oyee stays overnight or drives their own vehicle.

Hazar dous pay: Add $2.20 per hour to base rate. Hazardous
pay applies to projects at chem cal plants, steel mills
cenent plants, power generator plants, process piping at
manuf acturing plants, food processing plants, and al
projects which may present a health hazard or serious
personal injury.

PLUMD058- 002 07/01/2003
EL PASO AND DOUGLAS (Sout hern hal f) COUNTI ES
Rat es Fri nges

Pl umbers and Pipefitters....... $ 24.95 7.90
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PLUMD145- 002 05/01/2003

MESA COUNTY

Pl unbers and Pipefitters....... $ 21.53 6. 95

PLUMD208- 004 01/01/2004

ADAMS, ARAPAHCE, BOULDER, DENVER, DOUGALAS (Northern half),
LARI MER AND WELD CQOUNTI ES

Rat es Fri nges
Pipefitter....... ... ... ... ...... $ 27.47 7.21
SHEEOQ009- 002 07/ 01/ 2003
Rat es Fri nges
Sheet metal worker............. $ 26.59 9.70
SUCO2001- 006 12/20/ 2001
Rat es Fri nges
Boilermaker.................... $ 17.60
Car penters:
Al Gher Work.............. $ 15.14 3.37
Form Bui | di ng and
Setting..................... $ 16. 97 2.74
Cenent Mason/ Concrete
Finisher....................... $ 17.31 2.85
| ronwor ker, Reinforcing........ $ 18.83 3.90
Laborers:
Common. ... $ 11.22 2.92
Flagger..................... $ 8.91 3.80
Landscape. . ................. $ 12.56 3.21
Pai nters:
Brush, Roller & Spray....... $ 15.81 3.26
Power equi prent operators:
Backhoe..................... $ 16. 36 2.48
Front End Loader............ $ 17.24 3.23
Skid Loader................. $ 15.37 4.41
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TEAMD435- 001 05/01/2000

Rat es Fri nges

Truck drivers:
Pickup............. ... ..... $ 14.21 5.27
Tandem Seni  and Water...... $ 14.93 5.27

VELDERS - Receive rate prescribed for craft performng
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU' designation nmeans that rates
listed under the identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Qher designations
i ndi cate uni ons whose rates have been determined to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an exi sting published wage determ nation

* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a position on
a wage determ nation matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Ofice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) shoul d be foll owed.

Wth regard to any other matter not yet ripe for the forma

process described here, initial contact should be with the

Branch of Construction Wage Determinations. Wite to:
Branch of Constructi on Wage Determ nations

Wage and Hour Division
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U. S. Departnment of Labor
200 Constitution Avenue, N W
Washi ngt on, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

revi ew and reconsi deration fromthe Wage and Hour Adm nistrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator

U. S. Department of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210
The request shoul d be acconpanied by a full statement of the
interested party's position and by any information (wage
paynent data, project description, area practice naterial,
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Revi ew Board (formerly the Wage Appeals Board). Wite to:

Admi ni strative Revi ew Board

U. S. Departnment of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON
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RMS SUBMITTAL REGISTER INPUT FORM

—
CONTRACT NUMBER

—
DELIVERY ORDER

TITLE AND LOCATION

Am #0001, Page 1 of 13

<----Right Click for Instructions TYPE OF SUBMITTAL ptrell IR

(%) g a 5

4 o | = w

SECTION PAI\\IRLT\I\?;;:H DESCRIPTION OF ITEM SUBMITTED E P 5 é g % % % - § - §

AHEEH B HAEHE B EEEEE

BlajafafB 2822 18]a] 2 oo f<fz)n <

slels|z|s|g|s|s|s|2|=]2[8]|8|2|2|2|%
01200 1.3 Equipment Warranty Booklet > > X
01320A 3.4 Prelim , Initial and Monthly Project Schedule/Updates > > X
01400 1.4 Accident Prevention Plan x x X
01400 14 Respiratory Protection Program > > X
01400 14 Airborne Sampling Plan > > X
01400 14 Exposure Assessment and Air Monitoring > > X
01400 14 Airborne Sampling Report > > X
01400 1.4 Qualifications - Laboratory > > X
01400 1.4 Qualifications - Medical Requirements > > X
01451 3.2 Quality Control Plan x > X
01460 1.3 Mock-up Erection Drawings > > X
02230 15A Photograph or videotape of existing conditions X X X
02230 1.5.B Record drawings of subsurface utilities encountered x| X X

02270 1.4.BA1 Manufactures product data for geotextiles > > X

02270 14B.2 Manufactures product data for erosion control fabric > > X

02270 14.B Erosion and sedimentation control material (Sec. 2.1) > > X
02270 14.C.2 General Permit for storm water discharge > > X
02300 1.4.A1 Soil classification for onsite or borrow material (by owner) > > X
02300 14.A2 Compaction Curve per ASTM D698 (by owner) > > X
02300 14.B Pre-excavation photographs or video tapes > > X
02300 3.2.B.3 Construction dewatering permit (If required) > > X

02317 14.A Product data for plastic warning tape (Sec 2.2.B) > > X
02317 14B Submit bedding and trench backfill material for testing > > X
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02317 1.4.CA1 Classification of onsite or borrow fill material (by owner) X X X

02317 1.4.C.2 Compaction Curve per ASTM D698 (by owner) X X X

02317 3.3.C3 Submitt construction dewatering Permit (If needed) X X X

02317 14.D Pre-excavation photographs or video tapes X

02466 1.3.C DRILLED PIER REINFORCEMENT X X
02466 1.3.D DRILLED PIER CONCRETE DESIGN MIXES x X
02466 1.3.D.1 DRILLED PIER CONCRETE TEST REPORTS x x X
02466 1.3.E DRILLED PIER INSTALLER QUALIFICATIONS x X X

02466 1.3.E DRILLED PIER SURVEYOR QUALIFICATIONS x X X

02466 1.3.F RECORD DRAWINGS AT PROJECT CLOSEOUT x X

02520 1.5A Form release agent (Sec 2.1.B) x x X
02520 1.5.A Colored Admixture (Sec 2.3) x x X
02520 1.5.A Expansion Joint material (Sec 2.4) X X X
02520 1.5.B Concrete Pavement Design Mixes > X
02520 15.C Material Test Reports: Cementitous materials and aggregates > > X
02520 15.C Material Test Reports: Admixtures > > X
02520 15.C Material Test Reports: Curing compounds/materials > > X
02520 1.5.C Material Test Reports: Bonding agent or adhesive x x X
02520 1.5.C Material Test Reports: Joint Fillers x x X
02520 1.5.D.1 Material Certificates: Cementitous materials and aggregates > > X
02520 1.5.D.2 Material Certificates: Admixtures x x X
02520 1.5.D.3 Material Certificates: Curing compounds/materials X X X
02520 1.5.D.4 Material Certificates: Bonding agent or adhesive x x X
02520 1.5.D.5 Material Certificates: Joint Fillers x x X
02580 1.4 Traffic marking paint (Sec. 2.1.A) X X X
02620 1.3.B PVC drain pipe (Sec. 2.1.C) X X X
02620 1.3.B Geotextile filter fabric (Sec. 2.1.D) X X X
02620 1.3.B Drainage aggregate (Sec. 2.1.A) X X X
02630 1.6.A.1 Cleanouts, inlets and area drains X X X
02630 1.6.A2 Channel drainage systems X X X
02630 1.6.A3 Trench drainage systems X X X
02630 1.6.A4 Manholes and accessories (Sec. 2.9) X X X
02630 1.6.A HDPE Pipe and fitting (If used) (Sec. 2.5) X X X
02630 1.6.A RCP and fittings (If used) (Sec. 2.6) X X X
02630 1.6.A Non-pressure type pipe coupling (Sec. 2.7) X X X
02630 1.6.A Flared End Sections (FES) (Sec. 2.15.C) X X X
02630 1.6.A Rip Rap (Sec. 2.15.B) X X X
02630 1.6.B.1 Precast Manholes including frames, covers and grates X X
02630 1.6.B.2 Cast-in-place Manholes including frames, covers and grates X X
02630 1.6.B.3 Catch basins and storm water inlets X X
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02630 1.6.B.4 Design concrete mix report X X
02630 3.10.A Inspection report interior of pipe X X
02630 3.10.B Testing report for leaks and defects X X
02713 1.3.A1 Valves and valve boxes X X X
02713 1.3.A2 Fittings X X X
02713 1.3.A3 Piping X X X
02713 1.3.A4 Fire Hydrants X X X
02713 1.3.C Gradation for bedding and trench stabilization material X X
02713 1.3.C Concrete mix design X X
02713 1.3.C Asphalt mix design X X
02713 1.3.C Compression Test X X
02713 1.3.D Copy of all permits for project X X X
02713 1.3.E Base Bioenvironmental Office acceptance/approval certificatg X X
02713 1.3.F Utility Locate drawing/receits X X
02713 1.5.B Record drawings X X X
02713 1.5.C Record drawings contractor submission documents X X
02713 3.10.B Hydrostatic testing X X
02713 3.11.D Chlorination testing and health certificate X X X
02722 14.A PVC pipe and fittings X X X
02722 14.A Manholes precast (Sec. 2.3.C) X X X
02722 1.4.A Manhole ring and cover (Sec. 2.3.D) X X X
02722 14.A Manhole steps (Sec. 2.3.E) X X X
02722 14.A Manhole joint selant (Sec. 2.3.F) X X X
02722 14.A Manhole brick or grade ring (Sec. 2.3.H) X X X
02722 14B Gradation for bedding and trench stabilization material X X
02722 1.4.B Imported backfill material (If used) X X
02722 14.B Concrete mix design X X
02722 1.4.B Infiltration of exfiltrations testing (Sec. 3.12.B) X X
02722 1.4.C Permits X X
02722 1.6.B Record drawings X X
02722 1.6.C Record drawings contractor submission documents X X
02741 1.5.A Herbicide for Treatment of subgrade X X X
02741 15.A Paving Geotextile X X X
02741 1.5.B Job Mix design X X
02741 1.5.C Aggregates (Sec. 2.1) X X
02741 1.5.C Asphalt materials (Sec. 2.2) X X
02741 1.5.D Asphalt materials (Sec. 2.2) X X X
02741 1.5.D Asphalt cement X X X
02741 1.5.D Prime coat liquid asphalt material X X X
02741 1.5.D Prime coat X X X
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02741 1.5.D Tack coat X

02741 1.5.D Fog Seal X

2780 1.03A Stone Pavers, Benches, Trash Receptacle Veneer, Trast ¢ ¢ X
Receptacle

2780 1.03C Stone Paver color charts X X

2780 1.03D Qualification Data x X

02810 1.04 Irrigation System Manufacturer's Data X X

02810 1.04 Irrigation System As-built Drawings >

02821 1.3 Chain Link Fence Shop Drawings X X X

02826 1.4 Louver Gate Product Data for Components/Accessories X X

02826 1.4 Louver Gate Shop Drawings x x X

02826 1.4 Louver Gate Material Sample X X X

02826 1.4 Louver Gate Warranty

2920 1.3A Chemical Analysis for Organic Amendments X X X

2920 1.3B Pre-Installation Agronomic Soils Report > > X

2920 1.3C Post-Installation Agronomic Soils Report > > X

2930 1.6A Sod and Seed Certificates X X

2930 1.6B Hydromulch and Tackifier Delivery Receipts >

2930 1.6C Fertilizers Delivery Receipts >

2930 1.6D Warranty

2950 1.02A1 Plant Transportation Certificates x X

2950 1.02A2 Certificates after acceptance of plant material X X

2950 1.04A1 Tree and Ground Cover Fertilizer Tablets x x X

2950 1.04A2 Gravel Mulch x x X

2950 1.04A3 Wood Mulch x x X

2950 1.04A4 Decomposed Granite > > X

2950 1.04A5 Tree Stake x x X

2950 1.04A6 Landscape Edging > > X

2950 1.04A7 Tree Straps X X X

2970 1.03.A1 Maintenance Operations Schedule

2970 1.03.A.2 Licenses/Insurance x

2970 1.03.A.3 Monthly record of chemicals used on project >

03300 1.4.B CONCRETE MIX DESIGNS x X X

03300 1.4.C CONCRETE REINFORCEMENT x X X

03300 1.4.D CONCRETE FORMWORK x X

03300 1.4.E CONCRETE REINFORCEMENT WELDING CERTS. X

03300 14.F CONCRETE MATERIAL TEST REPORTS x x X

03300 1.4.G CONCRETE MATERIAL CERTIFICATES X X

03300 1.4.H MINUTES OF PREINSTALLATION CONFERENCE x

04720 1.4.B Cast Stone Manufacturer's Qualification Data X X

04720 1.4.C Cast Stone Product Data X X
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04720 1.4.D Cast Stone Shop Drawings X X
04720 14.E Cast Stone and Mortar Color Selection Samples X X
04720 14.F Cast Stone Verification Samples X X
04811 1.5.CA1 MASONRY REINFORCEMENT X X
04811 1.5.D TESTING AGENCY QUALIFICATIONS x X X
04811 1.5.E MASONRY MATERIAL CERTIFICATES x X X
04811 1.5.F MORTAR MIX DESIGN X X
04811 1.5.F GROUT MIX DESIGN X X
04811 1.5.F1 MORTAR TEST REPORTS x x X
04811 1.5.F.2 GROUT TEST REPORTS x x X
04811 1.5.G MASONRY COMPRESSIVE STRENGTH x x X
04811 1.5.H MASONRY COLD WEATHER PROCEDURES x X
04852 14.B Stone Veneer Product Data X X
04852 14.C Stone Veneer Samples X X
04852 1.4.D Mortar Samples X X
05120 1.5.C STRUCTURAL STEEL SHOP DRAWINGS X X
05120 1.5.D WELDING CERTIFICATES X X X

05120 1.5.E INSTALLER QUALIFICATIONS X X X

05120 1.5.E FABRICATOR QUALIFICATIONS X X X

05120 1.5.F MILL TEST REPORTS X X X

05120 1.5.G SOURCE QUALITY CONTROL REPORTS X X X

05310 1.3.C STEEL DECK X X
05310 1.3.D STEEL DECK CERTIFICATES X X X

05310 1.3.E WELDING CERTIFICATES X X X

05310 1.3.F MECHANICAL FASTENER TEST REPORTS X X X
05310 1.3.G STEEL DECK RESEARCH / EVALUATION REPORTS X X X
05400 1.5.C COLD FORMED METAL FRAMING SHOP DRAWINGS X X

05400 1.5.D WELDING CERTIFICATES X X X

05400 1.5.E INSTALLER QUALIFICATION DATA X X X
05400 1.5.F COLD FORMED METAL PRODUCT TEST REPORTS X X X
05400 1.5.G COLD FORMED RESEARCH / EVALUATION REPORTS X X X

05500 14B Metal Fabrications Shop Drawings X X
05500 1.4.C Welder's Certificates X X X

05510 1.5.B Metal Stairs Shop Drawings X X
05511 14.B Metal Ladders Product Data X X
05511 14.C Metal Ladders Shop Drawings X X
06100 1.4.A1 WOOD PRESERVATIVE TREATMENT CERTIFICATES X X
06100 1.4.B WOOD MATERIAL CERTIFICATES X X X
06100 1.4.C WOOD RESEARCH / EVALUATIONS REPORTS X X X
06176 1.5.B WOOD TRUSS PRODUCT DATA X X
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06176 1.5.C WOOD TRUSS SHOP DRAWINGS X X
06176 1.5.D WOOD TRUSS PRODUCT CERTIFICATES X X X
06176 1.5.E FABRICATOR QUALIFICATIONS X X

06176 1.5.E INSTALLER QUALIFICATIONS X X

06176 1.5.F WOOD TRUSS MATERIAL CERTIFICATES X X X
06176 1.5.G WOOD TRUSS RESEARCH / EVALUATION REPORTS X X X
06185 1.4.B GLUED LAMINATED TIMBER PRODUCT DATA X X
06185 1.4.C GLUED LAMINATED TIMBER SHOP DRAWINGS X X
06185 1.4.D CERTIFICATES OF CONFORMANCE X X

06185 14.E WOOD TREATMENT CERTIFICATES X X

06185 1.4.F INSTALLER QUALIFICATION DATA X X

06200 1.4.B.1 Chair Rails - Product Data X X
06200 14.C Finish Carpentry Shop Drawings X X
06200 1.4.D Chair Rail Samples X X
06210 1.3.B Laminated Wood Decking Product Data X X
06210 1.3.C Laminated Wood Decking Shop Drawings X X
06210 1.3.D Laminated Wood Decking Samples X X
06210 1.3.E Laminated Wood Decking Design Data X X
06210 1.3.F Laminated Wood Decking - Manufacturer's Instructions X

06410 1.4.B Custom Cabinets Shop Drawings X X
06410 14.C Custom Cabinet Accessory Product Data X X
06410 1.4.D Custom Cabinet Samples X X
06605 1.3.B FRP Product Data X

06605 1.3.C FRP Selection Samples X

06605 1.3.D FRP Maintenance Instructions

06650 14B Solid Polymer Fabrications Product Data X X
06650 14.C Solid Polymer Fabrications Shop Drawings X X
06650 1.4.D Solid Polymer Fabrications Samples X X
06650 14.E Solid Polymer Fabrications Maintenance Data

07115 14.B Bituminous Dampproofing Product Data X X
07115 14.C Bituminous Dampproofing Installation Instructions X

07135 1.4.B Sheet Waterproofing Product Data X X
07135 14.C Sheet Waterproofing Samples X X
07212 14.B Board and Batt Insulation Product Data X X
07212 1.4.C Insulation Manufacturer"s Installation Instructions

07412 1.5.B Metal Roof Panels Product Data X X
07412 1.5.C Metal Roof Panels Shop Drawings X X
07412 1.5.D Metal Roof Panels Samples X X
07412 15.E Metal Roof Panels Test Reports X X
07412 15.F Metal Roof Panels Coordination and Erection Drawings X X
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07412 1.5.G Metal Roof Panels Maintenance Data X

07412 1.5.H Metal Roof Panels Warranty X

07620 1.4.B Sheet Metal Flashing and Trim Shop Drawings X X
07620 14.C Snow Guard Warranty X

07650 14B Flexible Flashing Product Data X X
07650 14.C Flexible Flashing Shop Drawings X X
07650 14.D Flexible Flashing Test Reports X X
07840 14B Firestopping Schedule X X
07840 14.C Firestopping Product Data X X
07840 14.D Firestopping Manufacturer's Installation Instructions X X

07840 14.E Firestopping Certificates X X
07900 14B Joint Sealers Product Data X X
07900 14.C Sealant Samples X X
07900 14.D Manufacturer's Installation Instructions X X

08110 14B Steel Doors and Frames Product Data X X
08110 14.C Steel Doors and Frames Shop Drawings X X
08211 14B Flush Wood Doors Product Data X X
08211 14.C Flush Wood Doors Shop Drawings X X
08211 1.4.D Flush Wood Doors Samples - Construction X X
08211 14.E Flush Wood Doors - Veneer X X
08212 14B Stile and Rail Wood Doors Product Data X X
08212 14.C Stile and Rail Wood Doors Shop Drawings X X
08212 1.4.D Stile and Rail Wood Doors Samples - Construction and Finis} X X
08212 14.EA1 Stile and Rail Wood Doors Test Reports X X
08212 14.E2 Stile and Rail Wood Doors Certificates X X
08212 14.E.3 Stile and Rail Wood Doors Manufacturer's Instructions X X

08212 14.F Stile and Rail Wood Doors Warranty X

08310 1.5.B Access Doors and Panels Product Data X X
08310 1.5.C Access Doors and Panels Shop Drawings X X
08310 1.5.D Access Doors and Panels Installation Instructions X X

08310 15.E Access Doors and Panels Project Record Documents X

08360 1.4.B Overhead Doors Shop Drawings X X

08360 14.C Overhead Doors Product Data X X

08360 14.D Overhead Doors Warranty X

08410 1.4.B Metal-Framed Storefront Product Data X X
08410 14.C Metal-Framed Storefront Shop Drawings X X
08410 1.4.D Metal-Framed Storefront Samples X X
08460 14.B Automatic Entrance Doors Product Data X X
08460 14.C Automatic Entrance Doors Shop Drawings X X
08460 1.4.D Automatic Entrance Doors Certificates X X
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08460 14.E Automatic Entrance Doors Maintenance Data

08460 14.F Automatic Entrance Doors Warranty

08510 1.4.B Steel Windows Samples X X
08510 14.C Steel Windows Shop Drawings & Manufacturer Literature X X
08510 1.4.D Steel Windows Certificates X X
08510 14.E Steel Windows Warranty

08710 1.05.A Finish Hardware Schedules X X
08710 1.05.B Finish Hardware Manufacturer's Data X X
08710 1.05.C Finish Hardware Certification of Compliance X X
08710 1.05.D Finish hardware Samples X X
08710 1.05.E Finish Hardware Templates X X
08710 1.05.F Finish Hardware Installation and Technical Data X X
08710 1.05.G Finish Hardware Wiring Diagrams X X
08710 1.05.H Finish Hardware Test Data X X
08740 14B Electronic Locking System Product Data X X
08740 14.C Electronic Locking System Shop Drawings X X
08740 1.4.D Electronic Locking System Samples X X
08740 14.E Electronic Locking System Certificates X X
08740 14.F Electronic Locking System Manufacturer's Instructions X

08740 1.4.G Electronic Locking System Operation and Maintenance

08800 1.5.B Glazing Product Data - Glass Types X X
08800 1.5.C Glazing Product Data - Glazing Compounds X X
08800 1.5.D Glazing Samples - Glass X X
08800 1.5.E Glazing Samples - Sealants X X
09206 1.5.B Metal Lath Product Data X

09206 1.5.C Metal Lath Samples X

09220 14.B Portland Cement Plaster Product Data X X
09220 14.C Portland Cement Plaster Samples X X
09260 1.5.B Gypsum Board Assemblies Shop Drawings X

09260 1.5.C Gypsum Board Assemblies Product Data X

09260 1.5.D Gypsum Board Assemblies Samples X

09300 1.4.B,C Tile Product Data X X
09300 14.D Tile Samples X X
09511 1.4.B Suspended Acoustic Ceilings Product Data X X
09511 14.C Suspended Acoustic Ceilings Samples X X
09632 14B Stone Flooring Product Data X X
09632 14.C Stone Flooring Shop Drawings X X
09632 1.4.D Stone Flooring Samples X X
09632 14.E Stone Flooring Maintenance Data

09650 1.3.B Resilient Flooring Product Data X X
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09650 1.3.C Resilient Flooring Selection Samples X X
09650 1.3.D Resilient Flooring Maintenance Data X
09680 1.3.B Carpet Product Data X X | X
09680 1.3.C Carpet Shop Drawings X X | X
09680 1.3.D Carpet Samples X X | X
09680 1.3.E Carpet Product Schedule X X | X
09680 1.3.F Carpet Certifications X X | X
09680 1.3.G Carpet Maintenance Data X
09680 1.3.H Carpet Warranty X
09720 14B Wall Covering Product Data X X
09720 14.C Wall Covering Samples X X
09720 14.D Wall Covering Manufacturer's Installation Instructions X
09720 14.E Wall covering Maintenance Data X
09725 14.B Venetian Plaster Product Data X X
09725 14.C Venetian Plaster Samples X X
09725 14.D Venetian Plaster Warranty X
09725 14.E Venetian Plaster Color Lot #s and Maintenance Data X
09900 1.5.B Paints and Coatings Product Data X X
09900 1.5.D Paints and Coatings Manufacturer's Instructions X X
09900 1.5.C Paints and Coatings Samples X X
09900 15.E Paints and Coatings Maintenance Data X
10160 1.4.B Metal Toilet Compartments Shop Drawings X X
10160 14.C Metal Toilet Compartments Product Data X X
10210 14.B Wall Louvers Product Data X X
10210 14.C Wall Louvers Shop Drawings X X
10210 14.D Wall Louvers Test Reports X X
10300 1.5.B Fireplaces and Stoves Product Data X X
10300 1.5.C Fireplaces and Stoves Operation and Maintenance Data X
10400 1.4.B Identification Devices Shop Drawings X X
10400 1.4.CD Identification Devices Samples X X
10400 14.E Identification Devices Installation Instructions X X
10400 14.E Identification Devices Cleaning Instructions X
10400 14.F Identifictiaon Devices Product Data X X
10500 1.3B Lockers Product Data X X
10500 1.3.C Lockers Shop Drawings X X
10500 1.3.D Lockers Samples X X
10500 1.3.E Lockers Manufacturer's Installation Instructions X
10523 1.5.B Fire Extinguisher Cabinet Shop Draiwngs X X
10523 1.5.C Fire Extinguisher and Cabinet Product Data X X
10523 1.5.D Fire Extinguisher Cabinet Installation Instructions X X
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10523 15.E Fire Extinguisher and Cabinet Maintenance Data X
10800 14B Toilet Accessory Product Data X X
10800 14.C Toilet Accessory Manufacturer's Installation Instructions X X
11450 14B Residential Equipment Product Data X X
11450 14.C Residential Equipment Warranties X X
12484 14.B Entrance Floor Grid Product Data X X
12484 14.C Entrance Floor Grid Shop Drawings X X
12484 1.4.D Entrance Floor Grid Samples X X
12484 14.E Entrance Floor Grid Maintenance Data X
12492 1.3.B Horizontal Louver Blinds Product Data X X
12492 1.3.C Horizontal Louver Blinds Shop Drawings X X
12492 1.3.D Horizontal Louver Bllinds Samples X X
12493 1.2B Window Shade Product Data X X
12493 1.2.C Window Shade Samples X X
12493 1.2.D Window Shade Shop Drawings X X
13100 1.3 Lightning Protection System Product Data X X
13100 1.3 Lightning Protection System Shop Drawings X X
13100 1.3 Lightning Protection System Certificates X X
13100 1.3 Lightning Protection System Mfrs Field Report X X
13760 1.3 Video Surveillance Product Data X X
13760 1.3 Video Surveillance Shop Drawings X X
13760 1.3 Video Surveillance Operations & Maintenance Data X X
13820 1.4 Door Access Control System Product Data X X
13820 1.4 Door Access Control System Shop Drawings X X
13820 1.4 Door Access Control System Samples X X
13820 1.4 Door Access Control System Test Reports X X
13820 1.4 Door Access Control System Certificates X X
13820 1.4 Door Access Control System Manufacturer's Instructions X X
13820 14 Door Access Control Operation and Maintenance Data X X
13820 1.4 Door Access Control System As-builts and Manuals X
13851 1.6 Fire Alarm Preconstruction Submittals X X
13851 1.6 Fire Alarm Product Data X X
13851 1.6 Fire Alarm Design Data X X
13851 1.6 Fire Alarm Certificates X X
13851 1.6 Fire Alarm Mfrs Field Report X X
13851 1.6 Fire Alarm Operations and Maintenance Data X
13851 1.6 Fire Alarm Closeout Submittals X
13851 1.6 Fire Alarm Shop Drawings X X
13930 1.5.A Fire Suppression Systems Manufacturer's Data X X
13930 1.5.B Fire Suppression Systems Manufacturer's Data X X
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13930 1.5.C Fire Suppression Systems Manufacturer's Data X
13930 1.5.D Fire Suppression Systems Manufacturer's Data X X
13975 1.5.B Standpipe Systems Product Data X X X
13975 1.5.C Standpipe Systems Shop Drawings X X
13975 1.5.D Standpipe Systems As-Built Drawings X
13975 1.5.E Standpipe Systems Operation and Maintenance Manuals X X
14241 1.3.B Hydraulic Elevator Product Data X X X
14241 1.3.C Hydraulic Elevator Shop Drawings X X X
14241 1.3.D Hydraulic Elevator Color Selection X X
14241 1.3.E Hydraulic Elevator Samples X X
14241 1.3.F Hydraulic Elevator Certificates X X
14241 1.3.G Hydraulic Elevator Operation Data X X X
14241 1.3.H Hydraulic Elevator Maintenance Data X X X
14241 1.3.1 Hydraulic Elevator Warranty X
14250 1.5.B Winding Drum Vertical Conveyor Product Data X X X
14250 1.5.C Winding Drum Vertical Conveyor Shop Drawings X X X
15010 1.14 Coordination drawings X X X
15010 1.17 Operating instructions X X
15010 1.18 Maintenance manuals X X
15010 1.28 VFD's X X X X
15010 1.34 Identification X X X
15100 1.3 Valves Product Data X X X
15100 1.3 Valves Operation and Maintenance Data X X X
15140 1.2 Piping QC test reports, DW X X
15150 1.2 Piping QC test reports, SAN X X
15194 1.3 Gas Piping Product Data X X X
15194 1.3 Gas Piping Operation and Maintenance Data X X
15240 1.4 Vibration Isolation X X X
15250 1.5 Mechanical Insulation X X X
15410 1.3 Plumbing Fixtures X X X X
15430 15 Plumbing Specialties X X X X
15444 1.3 Booster pump X| X X X X
15445 1.3 Sewage and sump pumps X| X X X X
15486 1.3 Domestic water heaters X| X X X X
15550 14 Hydronic systems X| X X X X
15600 14 Heat generation - boilers X| X X X X
15700 14 Air systems equipment X| X X X X
15750 1.3 Refrigeration X| X X X X
15800 1.4 Air Distribution XX X X
15900 1.1 Controls XX X X X
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15990 1.3 Testing and Balancing X X X
15995 1.1 Commissioning of HYAC Systems X X X X

16060 1.3 Grounding and Bonding X X X X

16120 1.3 Conductors and Cables X X X X

16124 1.3 Medium-Voltage Cables X X X X

16130 14 Raceways and Boxes X X X

16140 14 Wiring Devices X X X
16145 14 Lighting Control Devices X X X X
16271 1.3 Medium-Voltage Transformers X| X X X X X
16441 1.4 Switchboards XX X X X X
16442 1.4 Panelboards X| X X X
16461 1.3 Dry-Type Transformers (600V and Less) X X X X
16511 14 Interior Lighting X| X X X
16521 1.3 Exterior Lighting XX X X X X
16720 14 Voice Systems X| X X X X X X
16726 14 Public Address Equipment X| X X | X X X X
16730 14 Internet Access System X| X X X X X X
16750 1.4 Voice, Data, and Video Communication Cabling X X X| X X X X
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RMS INPUT FORM 4288A Export to RMS in CSV(MS-DOS) (*.csv) Format Note: Reviewing Office Optional
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